

Document 2 - Proximity Guideline Studies and Schedule of Fees

| Proximity Guideline/Zone of Influence Technical Review Checklist | | | | | | |
|---|----------------------------|-----------------------------------|--|-------------|-------------|-------------|
| Technical Study/Report/Plan | City Requirement Yes/No | Constructor Requirement Yes/No | Site Plan Condition Required Yes/No | Level 1 Fee | Level 2 Fee | Level 3 Fee |
| Shoring – Design & Monitoring Plan | | | | 500 | 2,000 | 4,000 |
| Excavation Support System | | | | n/a | 500 | 1,500 |
| Geotechnical Hydrogeological Analysis | | | | n/a | 1,000 | 1,000 |
| Groundwater Control Plan | | | | 500 | 2,000 | 2,000 |
| Waterproofing System | | | | n/a | 500 | 1,000 |
| Structural Analysis – Loading | | | | n/a | 2,000 | 2,000 |
| Fire Ventilation | | | | n/a | 500 | 1,000 |
| Station Ventilation | | | | n/a | 500 | 1,000 |
| Access Requirements (including AODA) | | | | 500 | 500 | 750 |
| Noise and Vibration Study | | | | 500 | 1,000 | 2,000 |
| EMI/Stray Current | | | | n/a | 500 | 500 |
| Construction Coordination Protocols | | | | 500 | 1,500 | 3,000 |
| Pre-Post Construction Surveys | | | | 500 | 500 | 1,500 |
| Set-Back Requirements from Structures in the Zone of Influence | | | | 500 | 1,000 | 1,500 |

**Proximity Guideline/Zone of Influence
Technical Review Checklist**

| Technical Study/Report/Plan | City Requirement Yes/No | Constructor Requirement Yes/No | Site Plan Condition Required Yes/No | Level 1 Fee | Level 2 Fee | Level 3 Fee |
|---------------------------------------|------------------------------------|---|--|--------------------|--------------------|--------------------|
| Fire/Smoke Dispersion Analysis | | | | n/a | 1,500 | 2,000 |
| Crane Swing and Lifting Loads | | | | 500 | 1,000 | 1,500 |
| Insurance Requirements | | | | n/a | 500 | 500 |
| Property – M&L Requirements | | | | n/a | 500 | 1,000 |
| Utility relocations and Installations | | | | 500 | 1,000 | 1,500 |
| Entrance Connection Agreement | | | | n/a | 4,000 | 5,000 |
| Security Plan | | | | n/a | 1,500 | 1,500 |
| Construction As-Built Drawings | | | | n/a | 500 | 1,500 |